



City of Morden  
Planning & Engineering  
100-195 Stephen Street  
Morden, MB R6M 1V3  
[tel] 204-822-4434  
[fax] 204-822-6494

## Addendum 2

### Tender 1206: Pembina Connection Lift Station Relocation

---

The City of Morden wishes to make the following amendment to the contract:

1. Regarding By-pass Pumping:

In order to investigate how long it takes the waste water to go back upstream into the sewer and make the options for by-pass pumping during the construction more reasonable, the City of Morden plans to make a test shut down of existing Lift Station 5. The waste water level will be monitored in MH97 (Loren Dr, next to Boston Pizza) and MH105 (East side of Road27W). The LS5 will be turned off on Tuesday, April 8 at 8:30a.m. Prospective Contractors will receive a report about test results as soon as the test is done.

2. The submittal deadline for the Tender has been extended by one week in order to accommodate drilling of a test hole:

From: 11 a.m. on Monday, April 7, 2014

To: **11 a.m. on Monday, April 14, 2014**

We will communicate results of the test to Prospective Contractors.

Sincerely,

Tatiana Sinchenko  
*City of Morden*  
*Engineering Assistant*